
Project Name: Coppei Creek Project Area 07
Construction Cost Estimate
Preliminary 30% Design
Class 3 Estimate (-20% to +30%)

Item Description Quantity Unit Unit Cost Cost Extended 
Cost Assumptions

General 108,483$   
Mobilization and Demobilization 1 LS 41,008$       41,008$       8% of total (excluding tax and contingency)
SPCC Plan Development and Implementation 1 LS  $        5,000 5,000$         
ESC Plan Development and Implementation 1 LS

Construction and Driveway Entrance 5 EA  $        3,000 15,000$       
Straw Wattles 600 LF  $          4.50 2,700$         

Clearing 0.5 AC  $      10,000 4,562$         
Cofferdams, Pumping, and Dewatering 1 LS 10,000$       10,000$       
Surveying 1 LS  $        5,000 5,000$         
Temporary Stabilized Access Route 2,027 SY  $               8 16,213$       Wood chips or gravel; 20% of 7,600 LF
Temporary Log Stream Crossing 3 EA  $        3,000 9,000$         
Site Work 404,192$   
Excavation 1,850 CY

Channel Excavation 885 CY 6$                5,310$         
Levee Excavation 965 CY 6$                5,790$         

Off-Site Haul 1,850 CY 16$              29,600$       
Constructed Riffle Material 50 CY 75$              3,750$         Includes install
LWD Acquisition and Delivery 1 LS 269,542$     269,542$     
HS-1 - Three Log Structure 14 EA 550$            7,700$         Structure install
HS-2 - Single Log Structure 200 EA 200$            40,000$       Structure install
HS-3 - Whole Tree Structure 53 EA 300$            15,900$       Structure install
HS-4 - Bleeder Jam Structure 11 EA 800$            8,800$         Structure install
HS-5 - Small Apex Jam Structure 4 EA 700$            2,800$         Structure install
Willow Baffle 600 LF 25$              15,000$       Structure install
Soil Decompaction, Planting, and Seeding 40,927$     
Riparian Seeding and Planting 4.55 AC 9,000$         40,927$       

Subtotal 553,602$   
Markups
Estimating Contingency 10.0% 55,360$       

Total 608,962$   
Estimated Construction Cost (Base) 609,000$   

Low Side (-20%) 488,000$   
High Side (+30%) 792,000$   

Notes

1. All estimated item costs include full compensation for all materials, labor, equipment, and all appurtenances unless noted or itemized separately. 
2. Class 3 estimates are generally prepared to form the basis for budget authorization, appropriation, and/or funding. As such, they typically form the initial control 
estimate against which all actual costs and resources will be monitored. Typically, engineering is from 10 to 40 percent complete. Class 3 estimates usually involve 
more deterministic estimating methods and usually involve high degree of unit cost line items, although these may be at an assembly level of detail rather than 
individual components. 
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